COUNTY OF DANE
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Madison, WI 53703-3345
608/266-4131
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TRAVIS MYREN CHARLES HICKLIN
Director of Administration Controller
DATE: March 11, 2011
TO: All Proposers, Request For Proposals #111013: Handicapped Accessibility to Public
Buildings
FROM: Carolyn Clow, Purchasing Agent
SUBJECT: ADDENDUM #1

Questions and answers provided below in response to questions received.

Question #1  Could you clarify the requirements indicated in the RFP regarding schedule of

Answer #1

award of contracts and start of work related to accessibility improvements?

A. s the award of this contract required to occur prior to any of the milestones
requested in Application item H, Work Plan with Timeline and Milestones, for a
project to qualify?

B. Isthe award of this contract required to occur prior to the community award of
a construction contract, or any of the milestones requested in Application Item H, for
a larger building renovation project that will include the accessibility improvements

as a part of the scope of work?

prior to the receipt of the contract.

B. As the environmental review is required prior to the obligation of the funds, the
community award of a construction contract would be premature prior to the award
of this contract. There are other issues, such as the amount of the construction
contract may trigger Davis-Bacon, Section 3, and other HUD — CDBG requirements
that will need to be incorporated as part of the bid package. Bid packages that do not
include all of the required elements would need to be re-bid or the project would be

deemed ineligible for CDBG funding.
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A. The award of the contract by the County should occur prior to most of the
milestones. The County is required to complete an environmental review of each
project prior to the obligation of any funds — in other words, prior to executing the
contract. If the project is approved for funding, some minor work may begin, such as
preparing the bid package, after the environmental review has been conducted but



This raises the larger issue that CDBG funds are not to be used to supplant other
forms of funding. CDBG dollars are to be used when projects would not go forward
without the infusion of these funds.

Please acknowledge receipt of this addendum by noting “Addendum #1 Received” on the bottom of
the Signature Affidavit when you submit your proposal.
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